

ADRS Techno Pvt Ltd

Pricing Proposal for MyOffer Platform

Prepared for: Client Review

Prepared by: ADRS Techno Pvt Ltd

Date: April 9, 2026

Proposal Type: Development Quote + Monthly Maintenance AMC

Currency: INR

1. Proposal Summary

This proposal covers the delivery of the MyOffer platform scope identified in the workbook-backed requirement baseline, including customer, shopkeeper, homepreneur, sales, admin, and analytics workflows.

The commercial structure is split into two parts:

- **Development charge:** ₹1,20,000 to ₹1,40,000
- **Monthly maintenance / AMC:** ₹27,000 to ₹30,000

The development timeline is **45 days** from project start, subject to timely approvals, content inputs, and feedback from the client.

2. Scope Of Work

The development package includes implementation of the current product scope described in the requirement documentation, organized into the following workstreams.

Customer Module

- Login and logout with phone number or email
- Onboarding with OTP and location capture

- Profile creation with name, address, and preference details
- Shop discovery, search, filters, and offer browsing
- Offer claim flow with QR generation and redemption tracking
- Order history and wallet/reward visibility
- Notifications inbox and basic engagement features

Shopkeeper Module

- Login and role-based access
- Self onboarding and shop verification flow
- Subscription plan selection and activation
- Shop profile setup and offer management
- Campaign creation, banner support, and redemption handling
- Pricing preview and performance dashboard
- Coupon issue and unique QR/code support

Homepreneur Module

- First-class persona flow for onboarding
- KYC/business profile capture
- Subscription and offer setup
- QR-based payment receiving workflow
- Campaign and dashboard support
- Rewards and referral-related flows where applicable

Sales Module

- Sales login and profile setup
- Shopkeeper / homepreneur onboarding support
- Subscription guidance and lead tracking
- Pincode-wise analytics and attribution support

Admin And Analytics

- Shop approval and governance flows
- Banner and campaign approval workflow
- Pricing and subscription control support
- Coupon monitoring and payment visibility
- Analytics dashboard for customers, shops, homepreneurs, and sales performance

- Fraud and notification controls at a baseline level

3. 45-Day Delivery Timeline

Phase 1: Discovery And Core Setup

Days 1 to 10

- Confirm final scope and priority flows
- Freeze UI structure and navigation
- Align data models, roles, and API contracts
- Set up the delivery and QA checklist

Phase 2: Core Feature Build

Days 11 to 25

- Implement priority customer and shopkeeper flows
- Complete onboarding and profile-related screens
- Build subscription and offer handling flows
- Add core admin approvals and redemption support

Phase 3: Advanced Workflows

Days 26 to 35

- Complete homepreneur-specific flows
- Add campaign, dashboard, and analytics support
- Improve search, filtering, and discovery behavior
- Add remaining business-rule validations

Phase 4: Stabilization And Release

Days 36 to 45

- Bug fixing and regression fixes
- Review pass for UX and data consistency
- UAT support and release preparation

- Final handover and deployment support

4. Commercial Offer

Development Charge

Quoted range: ₹1,25,000 to ₹1,30,000

This covers:

- Requirement finalization and implementation planning
- UI and workflow development for the scoped modules
- Backend integration for the agreed features
- Testing support, bug fixing during delivery, and launch readiness
- One round of final client review adjustments after UAT feedback

Monthly Maintenance / AMC

Quoted range: ₹27,000 to ₹30,000 per month

This covers:

- Bug fixing after release
- Minor issue resolution and stability support
- Review support for existing flows
- Small corrective changes within the released scope
- Basic coordination for production issues

Maintenance does **not** include new feature development, major UI redesign, third-party integrations outside the agreed scope, or complete workflow expansion.

5. Payment Terms

- **Development:** 40% advance, 30% at the midpoint review, and 30% before final handover
- **Maintenance:** billed monthly in advance
- Any scope expansion beyond the agreed requirement baseline will be charged separately

6. Assumptions And Exclusions

Assumptions

- Client provides timely feedback, content, and approvals
- Scope remains aligned to the current workbook-backed requirement baseline
- All third-party credentials and access required for implementation are provided on time

Exclusions

- Large post-launch enhancements
- New modules not present in the current requirement baseline
- Paid third-party service subscriptions or platform fees, unless explicitly agreed
- Dedicated 24/7 support unless separately contracted

7. Support And Review Terms

- Maintenance support covers defect fixes and review-related corrections
- Priority response is limited to business hours unless otherwise agreed
- Any change request that affects scope, timeline, or architecture will be re-estimated
- Revisions are limited to reasonable iterations within the agreed delivery scope

8. Commercial Positioning

This proposal is designed for a structured 45-day build and launch cycle followed by a predictable monthly support arrangement. It keeps the initial development cost separate from ongoing maintenance so the client has clear visibility on both delivery and post-launch ownership.

9. Acceptance

If the above commercial structure is acceptable, ADRS Techno Pvt Ltd can proceed with final scope confirmation and delivery kickoff.

Accepted By: _____

Authorized Signatory: _____

Date: _____